



DATE: May 19, 2022
TO: Potential Respondents
FROM: Aurika Weaver-White – Construction Contract Coordinator I
SUBJECT: Addendum #1
RFQ769-22-13448AW
UNT DALLAS STEM BUILDING

***Please note that the UNTS webpage has changed – new link is:**
<https://finance.untsystem.edu/vendor-resources/bid-inquiry/bid-opportunities.php>.

This document is being issued due to the Revision of Scope as follows:

PREVIOUS PROJECT DESCRIPTION:

Consistent with the institution's strategic plan and vision, this project is for New STEM building for UNT Dallas. Complete STEM program and full design services for the UNT Dallas STEM building approximately 115,000 GSF. This building will feature flexible teaching and collaborative research laboratories, active learning classrooms, administrative space, and informal gathering spaces. The project may also include necessary renovations to existing facilities impacted by the construction of this new building such as, but not limited to, accommodating for backfill or modifications to other research spaces to support anticipated activities in the new facility.

REVISED PROJECT DESCRIPTION:

Consistent with the institution's strategic plan and vision, this project is for New STEM building for UNT Dallas. Complete STEM program and full design services for the UNT Dallas STEM building approximately 115,000 GSF. This building will feature flexible teaching and collaborative research laboratories, active learning classrooms, administrative space, and informal gathering spaces. The project may also include necessary renovations to existing facilities impacted by the construction of this new building such as, but not limited to, accommodating for backfill or modifications to other spaces to support anticipated activities in the new facility.