

UNT SYSTEM™

Strategic Infrastructure, Planning & Construction

DATE: August 2, 2023
TO: Potential Respondents
FROM: Elaine Robbins – Construction Contract Coordinator II
SUBJECT: Addendum #1
RFP763-23-978ER
UNTHSC IREB 2nd, 3rd, 4th FI Reno-Furniture

This Addendum is being issued as there is a change to the Request for Proposals (RFP) that was originally posted as follows:

The change to the section are as noted below:

What was Published:

In Section 3. General Requirements, page 2 of the document, Item 3.3 Schedule, the 3rd line states that for ET.01 table “remaining twenty-five (25) ET.01 tables delivered to Level 4 by December 14, 2023”.

NOTE that the quantity is incorrect in this paragraph – this should be **Twenty-six (26)** tables to be delivered to Level 4 by December 14, 2023.

The quantity listed in Section 7. Pricing, is correct and quantity listed on the spec sheet is correct. There should be a total of 41 tables for Spec sheet ET.01.

Please initial acknowledgement on Page 12 of the document in Section 13. Addenda for Addendum #1.