

UNT SYSTEM™

Strategic Infrastructure, Planning & Construction

DATE: March 22, 2024
TO: Potential Respondents
FROM: Carrie Stoeckert—Senior Construction Contract Coordinator
SUBJECT: Addendum #3
RFCSP752-24-985CS
Kerr Hall Lobby Renovation

This Addendum is being issued to amend the following dates:

Response Due date will be changed from March 25, 2024 @ 2:00 pm to: March 26, 2024 @ 2:00 pm.

HUB Subcontracting Plan Due date will change from March 26, 2024 @ 2:00 pm to: March 27, 2024 @ 2:00 pm

Public Opening Date will be changed from March 28, 2024 @ 2:00 pm to: March 29, 2024 @ 2:00 pm

Please initial acknowledgement on Addenda portion on the Proposal Form of the RFCSP for Addendum #3.