

UNT SYSTEM™

Strategic Infrastructure,
Planning & Construction

DATE: March 27, 2025
TO: Potential Respondents
FROM: Carrie Stoeckert—Construction Contract Expeditor III
SUBJECT: Addendum #1
RFQ769-25-1006CS
Pohl Recreation Center Renovation-Phase 1

NOTICE:

Addendum Number 1:

Document 001100

Project Description:

The substantial completion date is no later than August 1, 2027.

REVISION:

The substantial completion date is no later than March 2027.