

UNT SYSTEM™

Strategic Infrastructure,
Planning & Construction

DATE: March 7, 2024
TO: Potential Respondents
FROM: Carrie Stoeckert—Senior Construction Contract Coordinator
SUBJECT: Addendum #1
RFCSP752-24-985CS
Kerr Hall Lobby Renovation

This Addendum is being issued to address potential long lead items that may be needed to complete project:

Due to potential long lead times on some items, please be prepared to propose an equal alternate for owner review and approve. **The timeline is one of the most crucial component of this project.**

Please initial acknowledgement on Addenda portion on the Proposal Form of the RFCSP for Addendum #1.